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October 24, 1988

ASH GROVE CEMENT WEST, INC.
SEATTLE PLANT EXPANSION

DEMOLITION SPECIFICATIONS

Demolition work should include all labor, materials,

equipment and supervision to disassemble and remove from the
site materials, eguipment and fixtures indicated. The work,
and associated bid breakdown, should be itemized as follows:

‘Brea 1: Raw Mills, Slurry Tanks and Pneumatic
transfer lines to East edge of wharf.

Area 2: Kilns 1 and 2 including Burner Building,
Precipitator and Stack.

Area 3: Miscellaneous concrete paving.

The contractor shall demolish and remove £rom the site all
wood, metal, glass, brick, masonry and concrete structure,
and mechanical equipment within the boundaries of the areas
specified above. A1l concrete tunnels, slabs, pavement,
foundations, walls, and other structures shall be demolished
to a depth of 6 inches below adjacent grade or 6 inches beloi}
bottom of rail in areas around tracks, whichever is lowest.
Concrete below 6 inches of adjacent grade should be fractured
on a 2 foot grid to allow rapid drainage of water. Completely
remove the pile caps at the kiln piers, burner building and
stack. All reinforcing steel, that protrudes from
foundations or concrete that is not demolished, shall be cut
.. 0ff flush. with the concrete.

211 salvage materials and equipment will become property of
the demolition contractor, except those items identified
below:

*Symons 4 1/4 foot cone crusher.

*Symons rod deck screen. :

*Belt conveyor, complete including conveyor frame, idlers,
belt drive, loading chute and discharge chute, from crusher
to Raw Mills feed bins. _

*Belt conveyor, complete, located in the reclaim tunnel
that feeds the! crusher.

*Two bridge cranes located in the Raw Mill building.

*Cement pneumatgc system (8" F-X line) from existing cement
silos to wharf. Disconnect at the flange at the entrance of

- the sghed over the rall tracks adjacent to the cement silos
and the entrance to the wharf. )

*Mizcellaneous tools, pails and items marked by the owner.
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Salvage materials and equipment retained by Ash Grove as

identified above shall be stockpiled and cribbed as required
at a location on the site on the North side of the property,
specific area will be identified by Ash Grove. Equipment
should be disassembled, and matchmarked accordingly, tc allow
reasonable reassembly typically by bolted connections.

The concreﬁe bunkers and walls located West of the clinker
storage building and South of the Raw Mills are to be
demolished. . However, the steel framing that supports the

West extension of the clinker craneway is to be left in

place. The columns are encased with concrete; all concrete - 0 /

is to be removed except for the column foundations. Alil D”M Z&A m
steel supports, including the crane rail girders, are to be (P pd 1dﬁ¢
left in place. Contractor is to provide adequate bracihg for pfp;#v

stability of structures remaining.
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The roofs of all tunnels within the designated areas shall be

demolished, the floors shall be fractured on a 2 foot grid 1%“ Jfbﬁw
and in such a manner to allow rapid drainage of water. The mﬁ
interior of all tunnels shall be filled with 3-inch minus ] 0ﬂ weé
crushed concrete or other select fill free from debris or 0L ¢ ﬁb
other organic matter. Filled material should be compacted by @prﬁ

means of a multiple passes of heavy construction equipment or
a vibratory plate hand compactor on-layers of 8 inch loose
lifts.

All concrete rubble is to be crushed to 3-inch minus and used as
general fill or removed and legally disposed off site. All '
reinforcing steel, structural steel. plate and shapes, wood,
metals, glass and general debris is to be removed from the

site by the demolition contractor. :

Existing gas, water and storm sewer lines are in the areas of @ﬁﬁﬁ?])

demolition. Demolition contractor is to check all pipes ’NT{N
within the demolition areas to make sure they are abandoned ﬂmf1dﬁ
and safe prior to removal. The 8" gas line to the burner flogr ggudlnﬂia
should be cut and capped at the East end of Area 2, all s £ Y
piping in the designated demolition area should be removed. - AHANE 4 Ha
The water and sewer lines should be capped below grade,; the m”'Tm_Joq
integrity of the system should be maintained intact to of mmm“
provide service for continued adjacent operations. The éfqolp he
contractor should mark the location of capped and ”ﬁquHQﬂ

disconnected utilities.

Asbestos containing materials may be present at, though?not
limited to, the precipitator structure, the kiln floor coal
ducting and the transite siding. |

The demolition contractor should locate these hazardous or
toxic materials that are exposed, and identify these

in his proposal. The Coal Mill building is located West of
the boundary of area 2 containing the burner floor and kilms.

rad el - 2d3-71l0

W

AGC2E000229



e

o ’ ®

W
o
The demo contractor should inspect the siding on the . Dﬁcwy ,sﬂf
building and the ducting within the building; if hazardous or AR
toxic materials are present they should be identified in his yﬂswb %4
proposal and are to be removed accordingly. ’ ﬁﬂg b4
o

Contractor should remove the identified hazardous and toxic
materials from the site and dispose of same in accordance
with all applicable federal, state and local statutes,
regulations, ordinances, rules, orders and other laws.
Contractor shall indemnify Ash Grove and hold it harmless
from any and all liabilities, damages, and losses that may
result from contractor's failure to fulfill all its duties
and obligations under this paragraph. .

In the event the contractor detects any hidden or

otherwise additional hazardous or toxic materials during

the course of demolition, he should promptly notify Ash
Grove. If the presence of such materials threatens health or
safety, the contractor shall take immediate action as
required by the circumstances and cease salvage and
demolition activities. Additional hazardous or toxic
materials include, but are not limited to, other asbestos
containing materials, petroleum and petroleum residues, PCB
transformers.

The contractor will be given opportunity to submit a change
order to properly remove these materials: however, Ash Grove
will reserve the right to solicit and secure the services of
others. The contractor should continue his demolition work,
in other areas if necessary., at no additional cost to Ash
Grove. In addition, if Ash Grove enters into contract with

- others to remove additional hazardous materials, the

contractor should continue his demelition work and schedule

" _ his continued work with the others at no additional cost to

.Ash Grove.

Approximately 45 feet (6600) of Chromium containing kiln
brick are in each of the two kilns. Remove these bricks and
promptly stockpile in a designated fashion and location of

the adjacent Clinker storage building.

Contractor will assure no runnoff enters directly into the
Duwamish River during the duration of plantsite activity.
Contractor will provide pumps and hoses, if necessary, to
divert potential run-off to Ash Grove settling pond on
Southwest corner of property for duration of plantsite
activity.

The use of explosives is acceptable provided adequate
precautions are taken to assure the methods will not crack.
structurally disturb or otherwise damage adjacent facilities.
The contractor is required to provide adeguate temporary
barricades around work in progress and to protect existing
facilities that are .to remain against damage. Contracter
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will repair or replace damaged or dlsturbed facilities resulting
fram the demolition work. .

An electrical contractor, by Ash Grove, is to discomnect all power
to the demplition areas. The demolition contractor has responsi--
bility to insure that all electrical cables handled are deenergized.

Ash Grove will provide 110V/15 amp power and potable water.
‘The demolition contractor will be responsible to secure and pay for
all permits required. Leave no open excavations or rubble piles.
All excavation restored to grade with sanitary fill. The contractor
should leave the site clean and rough-graded for site drainage.
" ADDENDUM#1
1. Any earth with obvious cil contamination will be stock-
piled in a manner similar to chramium containing brick and
disposed of by Ash Grove. _
2. All sanitary crusher nm which, due to volume limitations
cannot be used to restore grades, may be left at the sn‘ke in
a single stockpile.
3. Work to be oompleted within 120 days fram receipt of order.
4, 10% retainage be withheld until 30 days after saftisfactory
campletion of the project as determined by Ash Grove's Pro;]ect
Manage.r.
5. Progress payment will be made based on percentage of the total
project area satisfactorily completed as determined by Ash
Grove's Project Manager.
* ADDENDUM #2

1. All bids will be good for 90 days.
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